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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES AT VARIOUS LOCATIONS FROM 0.4 KM NORTH OF 96TH STREET TO 0.1 KM SOUTH OF BALI
WAY.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 10, 2005.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the fifth paragraph is deleted.

In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the first row of the seventh paragraph is deleted.

In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the follow table is added to the seventh paragraph as
follows:

Utility (address) Location Stage Location of
Construction

Working Days

Southern California Edison
800 W. Cienega Ave.
San Dimas, CA 91773

714-895-0367

Stations 493+90 to
495+20 at east curb/EP,

Stations 495+75, 496+16,
496+65,  497+12, 497+61,
498+09, 498+98, 499+41,

and 499+90

1 2 30

Water Line
LADWP, Power Systems

111 North Hope Street, Room 1425
Los Angeles, CA 90012
Telephone 213-367-1211

Stations 487+20 and
487+91 1 2 15
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In the Special Provisions, Section 10-1.14, "MAINTAINING TRAFFIC," in "Chart No. 8 Multilane Lane
Requirements," the following sentence is added in the "REMARKS" section as follows:

"B)  No lane closures, shoulder closures or other traffic restrictions will be allowed during southbound
Stage 1 construction from Station 477+00 to Station 480+10 between May 9, 2005 and July 18, 2005."

In the Special Provisions, Section 10-1.26, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD" is revised
as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 123 and 124 are added and Item122 is deleted as attached.

To Proposal and Contract book holders:

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.26  MATERIAL CONTAINING AERIALLY DEPOSITED LEAD
Earthwork involving materials containing aerially deposited lead shall conform to the provisions in "Earthwork" and this

section "Material Containing Aerially Deposited Lead" of these special provisions.
Attention is directed to "Aerially Deposited Lead" of these special provisions.
Type Y material contains aerially deposited lead in average concentrations greater than or equal to 5.0 mg/L Soluble

Lead and between 0 - 3397 mg/kg (inclusive) Total Lead, as tested using the California Waste Extraction Test.  Type Y
material exists as shown on the plans.  These materials shall be placed as shown on the plans, unless otherwise directed by
the Engineer, and covered with a minimum 0.3-m layer of non-hazardous soil or pavement.  These materials are hazardous
waste regulated by the State of California that may be reused as permitted under the Variance of the Department of Toxic
Substances Control.  Temporary surplus material may be generated on this project due to the requirements of stage
construction.  Temporary surplus material shall not be transported outside the project limits.  In order to conform to the
requirements of these provisions, it may be necessary to stockpile materials for subsequent stages or construct some
embankments out of stage or handle temporary surplus material more than once.

LEAD COMPLIANCE PLAN
The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead

while handling material containing aerially deposited lead.  Attention is directed to Title 8, California Code of Regulations,
Section 1532.1, “Lead,” for specific Cal-OSHA requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene.  The Plan shall be submitted to the
Engineer for review and acceptance at least 15 days prior to beginning work in areas containing aerially deposited lead.

The Contractor shall not work in areas containing aerially deposited lead within the project limits, unless authorized in
writing by the Engineer, until the Engineer has accepted the Lead Compliance Plan.

Prior to performing work in areas containing aerially deposited lead, personnel who have no prior training or are not
current in their training status, including State personnel, shall complete a safety training program provided by the
Contractor.  The safety training program shall meet the requirements of Title 8, California Code of Regulations,
Section 1532.1, "Lead."

Personal protective equipment, training, and washing facilities required by the Contractor's Lead Compliance Plan shall
be supplied to State personnel by the Contractor.  The number of State personnel will be 2.

The Engineer will notify the Contractor of acceptance or rejection of any submitted or revised Lead Compliance Plan not
more than 10 days after submittal of the plan.

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personal protective equipment, training and medical
surveillance, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

EXCAVATION AND TRANSPORTATION PLAN
Within 15 days after approval of the contract, the Contractor shall submit 3 copies of the Excavation and Transportation

Plan to the Engineer.  The Engineer will have 15 days to review the Excavation and Transportation Plan.  If revisions are
required, as determined by the Engineer, the Contractor shall revise and resubmit the Excavation and Transportation Plan
within 7 days of receipt of the Engineer's comments.  The Engineer will have 7 days to review the revisions.  Upon the
Engineer's approval of the Excavation and Transportation Plan, 3 additional copies of the Excavation and Transportation Plan
incorporating the required changes shall be submitted to the Engineer.  Minor changes or clarifications to the initial submittal
may be made and attached as amendments to the Excavation and Transportation Plan.  In order to allow construction to
proceed, the Engineer may conditionally approve the Excavation and Transportation Plan while minor revisions or
amendments to the Plan are being completed.
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The Contractor shall prepare a written, project specific Excavation and Transportation Plan establishing the procedures
the Contractor will use to comply with requirements for excavating, transporting, and placing (or disposing) of material
containing aerially deposited lead.  The Excavation and Transportation Plan  shall conform to the regulations of the
Department of Toxic Substance Control and the California Division of Occupational Safety and Health Administration (Cal-
OSHA).  The sampling and analysis plans shall meet the requirements for the design and development of the sampling plan,
statistical analysis, and reporting of test results contained in USEPA, SW 846, "Test Methods for Evaluating Solid Waste,"
Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1.  The plan shall contain, but not be limited to the
following elements:

A. Excavation schedule (by location and date)
B. Temporary locations of stockpiled material
C. Sampling and analysis plans for areas after removal of a stockpile

1. Location and number of samples
2. Analytical laboratory

D. Sampling and analysis plan for soil cover
E. Sampling and analysis plan for post excavation as shown on the plans.
F. Dust control measures
G. Transportation equipment and routes
H. Method for preventing spills and tracking material onto public roads
I. Truck waiting and staging areas
J. Example of Bill of Lading to be carried by trucks transporting Type Y material.  The Bill of Lading shall contain:

US DOT description including shipping name, hazard class, and ID number; handling codes; quantity of material;
volume of material.  Copies of the bills of lading shall be provided to the Engineer upon placement of Type Y
material in its final location.  Trucks carrying Type Y material shall not leave the highway right of way.

K. Spill Contingency Plan for material containing aerially deposited lead

DUST CONTROL
Excavation, transportation, placement, and handling of materials containing aerially deposited lead shall result in no

visible dust migration.  The Contractor shall have a water truck or tank on the job site at all times while clearing and grubbing
and performing earthwork operations in work areas containing aerially deposited lead.

Stockpiles of material containing aerially deposited lead shall not be placed where affected by surface run-on or run-off.
Stockpiles shall be covered with plastic sheeting 0.33 mm minimum thickness or 0.3 m of non-hazardous material.
Stockpiles shall not be placed in environmentally sensitive areas.  Stockpiled material shall not enter storm drains, inlets, or
waters of the State.

MATERIAL TRANSPORTATION
Prior to traveling on public roads, loose and extraneous material shall be removed from surfaces outside the cargo areas

of the transporting vehicles and the cargo shall be covered with tarpaulins, or other cover, as outlined in the approved
Excavation and Transportation Plan.  The Contractor shall be responsible for costs due to spillage of material containing lead
during transport.  The Department will not consider the Contractor a generator of these hazardous materials, and the
Contractor will not be obligated for further cleanup, removal, or remedial action for such materials handled or disposed of in
conformance with the requirements specified in these special provisions and the appropriate State and Federal laws and
regulations and county and municipal ordinances and regulations regarding hazardous waste.

DISPOSAL
Surplus materials whose lead content is not known shall be analyzed for aerially deposited lead by the Contractor prior to

removing the materials from within the project limits.  The Contractor shall submit a sampling and analysis plan and the
name of the analytical laboratory to the Engineer at least 15 days prior to beginning sampling or analysis.  The Contractor
shall use a laboratory certified by the California Department of Health Services.  Sampling shall be at a minimum rate of one
sample for each 150 m3 of surplus material and tested for lead using EPA Method 6010 or 7000 series.

Sampling, analyses, and reporting of results for surplus materials not previously sampled will be paid for as extra work
as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications.

Materials containing aerially deposited lead shall be disposed of within California.  The disposal site shall be operating
under a permit issued by the California Environmental Protection Agency (Cal-EPA) Boards.
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The Engineer will obtain the State of California Board of Equalization Identification Number for hazardous material
disposal.  The Engineer will sign all hazardous waste manifests.  The Contractor shall notify the Engineer five days before
the manifests are to be signed.

Sampling, analyzing, transporting, and disposing of materials containing aerially deposited lead excavated outside the
pay limits of excavation will be at the Contractor’s expense.

MEASUREMENT AND PAYMENT
Quantities of roadway excavation (aerially deposited lead) and structure excavation (aerially deposited lead), of the types

shown in the Engineer's Estimate, will be measured and paid for in the same manner specified for roadway excavation and
structure excavation, respectively, in Section 19, "Earthwork," of the Standard Specifications.

Full compensation for preparing an approved Excavation and Transportation Plan, transporting material containing
aerially deposited lead reused in the work from location to location, and transporting and disposing of material containing
aerially deposited lead shall be considered as included in the contract prices paid per cubic meter for the items of roadway
excavation (aerially deposited lead) and structure excavation (aerially deposited lead) involved, and no additional
compensation will be allowed therefor.

No payment for stockpiling of material containing aerially deposited lead will be made, unless the stockpiling is ordered
by the Engineer.
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ENGINEER'S ESTIMATE
07-1660U4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121
(S)

033935 MODIFY LIGHTING (CITY-
LOCATION 2)

LS LUMP SUM LUMP SUM

122 BLANK

123 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

124 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________

9
REVISED PER ADDENDUM NO. 1 DATED FEBRUARY 7, 2005


